OFFICE OF THE EXECUTIVE ENGINEER, M R.B.C. INVESTIGATION DIVISION, NAVALAGUND-582208.

Brief Tender Notification dated 2nd September 1975

No. MRI 471 TND 74. Separate sealed item rate tenders, in duplicate, in the prescribed form with the name of work superscribed on the cover are invited from the registered contractors of appropriate class of Karnataka Public Works Department for the following works, and will be received by the undersigned upto 4 P. M. on 25th October 1975. The tenders will be opened on the same day if possible, in the presence of the tenderers or their authorised representatives who choose to attend The last date for receipt of application for issue of Blank Tender forms is 10th October 1975 along with cost of tender schedule. Blank Tender forms will be sold in the office of the undersigned on all working days from 15th October 1975 to 20th October 1975. The price (not refundable) of one set i e. in duplicate) of blank tender form is indicated in the statement given below The earnest money deposit shall be credited in to the Treasury and challan thereof be enclosed to the tender. In lieu of the challan, Deposit-at-call-receipt issued by the Schedule Banks may be furnished. Cheques or Demand Draft will not be accepted.

The competent authority reserves the right to reject any or all the tenders without assigning any reasons. Further particulars can be obtained from the office of the undersigned on all working days during office hours.

Sl. No.	Name of work	Approximate estimated Amount put to tender	Earnest Money Deposit.	Cost of Blank Tender forms per set of two copies.	Class of Contractor.	Time limit for completion of the work.
1	2	3	4	5	6	7
1	Construction of Malaprabha Right Bank Canal Km. No. 81.	10,56,400	15,846	150	Class–I	24 Months (including rainy seasons).
2	do Km. No. 82	12,93,400	19,401	150	do	do
3	do Km. No. 83	10,02,800	15,042	150	do	do
4	do Km. No. 84	7,25,700	14,514	75	Class-II & above	do
5	do Km. No. 85	9,94 300	19,886	75	do	do
6	do Km. No. 86	7,10,600	14,212	75	do	do
7	do Km. No. 87	15.35,400	33,031	150	Class–I	do
8	do Km. No. 88	7,06,100	14,122	75	Class–II& above	do
9	do Km. No. 89	7,69,400	15,388	75	do	do
10	do Km. No. 90	8,00,800	16.016	75	do	do
11	do Km. No 91	8.59,600	17,192	75	do	do
12	do Km. No. 92	6,61,400	13,228	75	do	do
13	do Km. No. 93	8,81,000	17,620	75	do	do
14	da Km. No 94	9,88,700	19,774	75	do	do
15	do Km. No. 95	5,46,900	10.938	75	do	do
16	do Km. No. 96	7 11,600	14,232	75	do	do
17	do Km. No. 97	10,71,200	16,068	150	Class–I	do
18	do Km. No. 98	12,10,700	18,161	150	do	do
19	do Km. No. 99	8,87,800	17,756	75	ClassII–& above	do
20	do Km. No. 100	11,39,900	17,099	150	Class–I	do

512 SRINIVASA RAO, *Ex. Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, DAVANAGERE DIVISION, DAVANAGERE

Postponement of Tender Notification

No. 14/75-76 dated 25th July 1975.

No DBR/TND/NTN/14/75–76 It is hereby notified for the information of the information of the Registered contractors of the Karnataka P. W. D that the last date of receipt of tenders fixed on 28th August 1975 for the work of "Construction of Government High School Building at Nararayanagondanahally, Holalkere Taluk" (Balance Work) originally published in Part VI of Karnataka Gazette dated 14th August 1975 is further postponed to 29th September 1975 upto 4 p. m. The tender papers will be issued to the intending contractors from 24th September 1975 to 27th September 1975 (both days inclusive) during office hours on all working days, All other conditions remain unchanged.

T. G. RADHAKRISHNA,

520 *Executive Engineer, Davangere Division.*